CONSTRUCTION

Arrowhead ES Modernization

#12GMP - March 22, 2018

LOCATION: 7490 W. Union Hills Dr. Glendale, AZ 85308
ARCHITECT: ADM Group
DURATION(mnths): 7
WARRANTY(yrs): 2
SITE ACREAGE: 10.08
SQUARE FOOTAGE: 84,241

ADJACENT
# Description Base Price WAYS - NOT
INCLUDED IN
BASE BID
DEMOLITION/ OFF-SITE INFRASTRUCTURE $300,828

1 Demolition $241,830 $30,250

2 Hazardous Material Abatement (BY OWNER) $0 $0

4 Salvage & Storage Of Items $58,998 $0

SITE WORK (ROUGH) $34,699

6 Surveying/Staking $300 $2,800

7 Earthwork & Paving $21,090 $92,762

8 Site Utilities $4,842 $108,570

9 Drywells (Cleanout) $5,215 $0

11 Soil Treatment $3,252 $0

14 Site Signage & Striping (SEE LINE #7) $0 $4,300

15 Landscaping & Irrigation $67,361 $0

16 Soft Fall Surfacing Repair $4,220 $0

18 Fencing & Gates $27,500 $20,570

19 Site Concrete (SEE LINE #27) $0 $0

27 Building Concrete $65,700 $19,500

28 Structural Masonry $61,249 $0

30 Steel Package $69,367 $0

32 Rough Carpentry $33,900 $0
som—

38 Insulation $15,383 $0

40 Glass & Glazing $64,449 $0

41 Metal Wall Panels $34,980 $0

44 Fire Stopping & Joint Sealants $3,670 $0

48 Foam Roofing (BY OWNER) $0 $0
|

55 Finished Carpentry & Millwork $280,941 $0

56 HM Frames, Doors, & Hardware $306,752 $0

57 Overhead Coiling Doors $13,602 $0

58 Access Doors & Frames $3,000

59 Metal Studs & Drywall Package $396,286 $0

60 FRP $2,450

61 Painting $128,859 $0

62 Acoustical Ceilings $129,160 $0

64 Tile Package $98,330 $0

65 Flooring Package $211,031 $0
0w

71 Visual Display Boards $15,047 $0

72 Window Shades & Curtains $4,410 $0

73 Signage Package $39,896 $0

75 Toilet Partitions & Accessories $14,993 $0

77 Wall Protection & Corner Guards $6,013 $0

78 Fire Extinguishers & Cabinets $14,721 $0

81 Wall Padding $2,900 $0
0w

84 Projection Screens (SEE LINE #111) $0

86 Residential Appliances $750

87 Kitchen (Cafe) Equipment $155,064 $0

92 Library Furniture Removal/Relocation $10,000 $0

97 Fire Sprinkler Systems (BY OWNER) $0 $0

98 Plumbing Systems $339,709 $0




99 HVAC Systems $278,923 $0

100 HVAC Controls $125,000 $0

101 Test & Balance $21,720 $0
102 Electrical Systems $1,014,600 $28,725

103 Fire Alarm Systems (BY OWNER) $0 $0

109 Structured Cabling Systems $133,519 $0

10 Security/Access Control Systems (BY OWNER) $0 $0

1 Audio Visual Systems $77,327 $0

112 Intercom Systems (BY OWNER) $0 $0
Construction Contingency $50,000 $12,000

CORE Construction "CUT" ($168,669) $0

City of Glendale Comments Contingency $15,000 $0

DVUSD Contingency $125,000 $0

Fire Sprinkler Drawing City Submittal Fees $23,676 $0

ESD V/E Design Fees $4,500 $0

GMP Subtotal $4,657,817 $319,477
GENERAL REQUIREMENTS BASED ON SUB TOTAL SUB TOTAL
REQUIRED |General Conditions $418,200 $28,684

DVUSD Direct Scopes Of Work (Not Included In Base Bid)

Fire Sprinklers $65,487

Fire Alarm $197,905

Security / Access Control $83,832
Intercom $95,975

Total Cost Of DVUSD Direct Scopes $443,199

GMP Total w/FSE, FSEC Scopes & Adjacent Ways

$6,675,000

ADJACENT WAYS -
GMP Amount NOT INCLUDED IN
BASE BID
GMP Subtotal w/Food Service Equipment $5,831,801 $400,000
Adjacent Ways $400,000
GMP Subtotal w/Adjacent Ways $6,231,801




